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COUNTY

ALLEN

ALLEN

ALLEN

ALLEN

BLACKFORD
JAY

CARRCLL

CRAWFCRD

ELKHART
LAPCRTE
ST. JOSEPH

CONTRACT #

R -25902- A

R -25824-A

T -25181-A

T -25423-A

T -25739-A

RS- 25880- A

R -25796-B

R -24854- A

R -25868- A

RT-25834- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

DEMOLI TI ON- REMOVE BUI LDI NGS
AND FOUNDATI ONS ALONG US 27
FROM SR 124 TO RELCCATED US
33 (RP 086+052 TO RP 092+070)

ENHANCEMENT, RAI LROAD STATI ON
ON BAKER AND HARRI SON STREETS
IN FT. WAYNE

DYNAM C SI GN MESSAGE
I NSTALLATI ONS ON |- 69 FROM
THE NORTH JCT AND SOUTH JCT
WTH I-469 (RP 092+097 TO
096+048)

TRAFFI C SI GNAL, MODERNI ZATI ON
ON SR 930 AT HARTZELL ROAD(RP
149+123)

SI GN MODERNI ZATI ON ON | - 69
FROM M LE MARKER 98 TO M LE
MARKER 100, | NCLUDES LOAER
HUNTI NGTON ROAD | NTERCHANGE
(RP 099+002)

ASPHALT RESURFACE ON SR 26
FROM LI TTLE CREEK TO SR 1(RP
119+008 TO 129+090)

ENHANCEMENT, | NTERPRETI VE
CENTER CI TY OF DELPH WABASH
AND ERI E CANAL | NTERPRETI VE
CENTER

ROAD REHABI LI TATI ON, SI GNAL
AND FLASHER MODERNI ZATI ONS ON
OLD US 24 AND SR 25 IN
LOGANSPORT

ROAD REHABI LI TATI ON ON CR 36
FROM PERRY COUNTY LINE TO CR
44 AND CR 261 FROM CR 36 TO
PERRY COUNTY LI NE

GUARDRAI L REPAIR ON | -90 AT
VARl QUS LOCATI ONS (MP 40.8 TO
MP 93.0)

(BY COUNTY)
CONTRACTOR

LI MESTONE PRODUCTS, | NC
PORTLAND , IN

REJECTED TO BE RE- ADVERTI SED

LI GHTS & SI GNALS, | NC.
FT. WVAYNE, IN

E & B PAVING [|NC

ANDERSON , I N

M CH ANA CONTRACTI NG

PLYMOUTH , IN

L I C A CONSTRUCTI ON

BERNE , IN

AWARD PENDI NG

DEI CHVAN EXCAVATI NG CO
LOGANSPORT , IN

LUTGRI NG BROTHERS, | NC.
TELL ATY , IN

C- TECH CORPCRATI ON, | NC.
BOGGSTOM , IN

RUN DATE : Cctober 31, 2001
LETTI NG DATE : Cctober 16, 2001

CONTRACTCR S DATE TO BE

BI D COVPLETED
41,260.70  02/01/02
443,742.35 08/31/02
199, 440.13 06/ 15/ 02
126, 142. 74 06/ 30/ 02
1,632, 609. 59 45 WD.
5, 894, 999. 70 200 WD.
469, 980. 93 70 WD.
2,039,436.74 06/01/02
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COUNTY

LAGRANGE
STEUBEN

LAKE

LAPCORTE

VADI SON

MARI ON

VAR ON

MONRCE

PARKE

PERRY

CONTRACT #

RT-25835- A

R -25679-A

T -25308-A

R -25541-A

B -25663-A

R -25768-A

R -25725-A

B -24695- A

B -25814-A

R -25129-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

GUARDRAI L REPAIR ON |-90 AT
VAR QUS LOCATIONS MP 119.0 TO
MP 156. 7)

PAVEMENT REPLACEMENT ON
HOHVAN AVE FRCM 165TH ST TO
174TH ST

TRAFFI C SI GNAL, MCDERN ZATI ON
AND FI BER OPTI C CABLE | NSTALL
ON SR 2 FROM BOSTON ST TO
COLFAX ST AND US 35 FROM
OSBORNE ST TO WELLER AVE

| NTERSECTI ON | MPROVEMENT AND
NEW S| GNAL | NSTALLATI ON SR
236 AT OLD SR 67 (RP 041+037)
AND SR 236 AT CO RD 200E.

BRI DGE REHABI LI TATI ON SHERVAN
DRI VE (1 NDI ANAPOLI S) OVER
1-70, 3.9 MLES WEST OF |-465
(EAST LEG (RP 85+40)

LANDSCAPI NG | - 465 ( EAST LEQ
FROM US 40 | NTERCHANGE NCRTH
1.51 KM (RP 045+066) |N

| NDI ANAPCLI S

| NTERSECTI ON | MPROVEMENTS AND
NEW SI GNAL | NSTALLATI ON ON SR
45 AT LEONARD SPRI NGS RD AND
AT Al RPCRT RD

BRI DGE REPLACEMENT ON SR 39
OVER M LL HOLLOW BRANCH OF
H GHLAND CREEK, 3.3 km NORTH
OF SR 67 (RP 23+55)

BRI DGE REHABI LI TATI ON ON
COUNTY ROAD 500S OVER ROCK
RUN CREEK, 4.0 km EAST CF US
41

NEW ROAD CONSTRUCTI ON,  NEW
BRI DGE, NEW SI GNAL AND S| G\S
PERRY COUNTY - ON SR 37/ 237
FROM LI NCOLN TRAI L BRI DGE TO
SR 37 (RP 900+000)

(BY COUNTY)
CONTRACTOR
TRI AD CONSTRUCTI ON, | NC.

I NDIANAPQLIS , IN

WALSH & KELLY
RIFFITH, IN

QUANTA SERVI CES, | NC.
HOUSTON , TX

E & B PAVING | NC
ANDERSON , IN

STRUCTURE CONTRACTCORS
INDI ANAPQLIS , IN

EARTH | MAGES, | NC
GREENVOCD , IN

CRIDER & CRIDER, INC
BLOOM NGTON , IN

HENDERSON, H. E., INC
MARTI NSVILLE , IN

CLR INC
VINCENNES , IN

AWARD PENDI NG

RUN DATE : Cctober 31, 2001

LETTI NG DATE : Cct ober

CONTRACTCR S
BI D

1, 220, 903. 12

2,921, 516. 45

127, 147. 25

1,559, 334. 93

491, 778. 75

307, 476. 20

1, 646, 759. 23

939, 069. 85

273, 099. 17

16, 2001

DATE TO BE
COWPLETED

06/ 01/ 02

10/ 01/ 02

04/ 01/ 02

10/ 19/ 02

06/ 29/ 02

06/ 14/ 03

08/ 17/ 02

10/ 18/ 02

07/ 15/ 02



PAGE 3

COUNTY

PERRY
SPENCER

PORTER

RANDCLPH
WAYNE

RUSH

ST. JOSEPH

ST. JOSEPH

STEUBEN

TI PPECANCE

UNI ON
WAYNE

VI GO

CONTRACT #

T -25903-A

R -25698- A

RS- 25794- A

B -25705-A

M -25899- A

R -24741-A

B -25709-A

B -25323-A

RS- 25886- A

R -25633-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

TRAFFI C S| GNAL MODERNI ZATI ON
AND NEW SI GNAL | NSTALLATI ON
SR 66 AT MXZART, AT WLLIAM
TELL, AT WASHI NGTON ST, AT SR
237 AND US 231 AT SR 70 AND
SR 37 AT SR 66

ENHANCEMENT, Bl KE/ PEDESTRI AN
FACI LI TY ON CALUMET TRAIL
FROM M NERAL SPRI NGS RD TO US
12

ASPHALT RESURFACE ON US 35
FROM SR 1 TO 0.5 M LE WEST CF
US 36 (RP 23+15 TO RP 27+70)

BRI DGE REHABI LI TATI ON ON
COUNTY ROAD 900 SQUTH OVER
FLATROCK R VER, 5.8 km WEST
OF SR 3

ASPHALT WEDGE AND LEVEL ON US
31 (SOUTH BEND BY- PASS) FROM
JEWEL STREET TO | RELAND ROAD
(RP 245+11 TO 245+72)

BRI DGE REMOVAL ON SR 23 OVER
SERVI CE ROAD, 4.02 km SOUTH
OF US 31 (RP 23+38)

BRI DGE REHABI LI TATI ON ON SR
120 OVER CROOKED CREEK, 1.5
km EAST OF SR 327 (RP 42+78)

NEW BRI DGE CONSTRUCTI ON ON SR
225 OVER PROPHETSTOM STATE
PARK ROAD, 1.29 M LES VEST OF
SR 25 (RP 1+29)

ASPHALT RESURFACE ON US 27
FROM 0.31 M LE NORTH OF SR 44
TO 0.41 M LE NORTH CF SR 227
(RP 8+18 TO RP 20+49)

ENHANCEMENT, Bl KE/ PEDESTRI AN
FACI LI TY NATI ONAL ROAD
HERI TAGE TRAI L

(BY COUNTY)

CONTRACTCR

REJECTED TO BE RE- ADVERTI SED

SUPERI OR CONSTRUCTI ON CO
GARY , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

M LESTONE CONTRACTCRS, L.P.
COLUMBUS , IN

BROCKS CONSTRUCTI CN
FORT VAYNE , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

MCOOY, R L., INC
COLUMBIA CITY , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , I N

O MARA, DAVE CONTRACTCOR
NORTH VERNON , I N

REJECTED TO BE RE- ADVERTI SED

RUN DATE : Cctober 31, 2001
LETTI NG DATE : Cctober 16, 2001
CONTRACTCR S DATE TO BE
BI D COWPLETED
1,526, 946. 44 55 WD.
888, 000. 00 45 WD.
509, 509. 00  07/01/02
67, 893. 88 05 WD.
792, 748. 67 60 WD.
282,594.71  07/03/02
2,252,472.94 105 WD.
1,872, 465. 32 90 WD.
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COUNTY CONTRACT #
VWAYNE RS- 25763- A
VWAYNE RS- 25786- A
VARl QUS TM 25729- A
TOTAL BID

COUNTY CONTRACT #
HANCOCK R -25769-C
MVARI ON
TOTAL BID

PENDI NG CONTRACTS:

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON SR 227
FROM CSX RR TO US 27

ASPHALT RESURFACE US 35 FROM
SR 38 TO 1.93 M LES NORTH OF
SR 38 (RP 8+51 TO RP 10+44)

LI GHTI NG MAI NTENANCE VAR QUS
LOCATI ONS THROUGHOUT THE
LAPCRTE DI STR CT

(BY COUNTY)

CONTRACTCR

O MARA, DAVE CONTRACTCR
NORTH VERNON , I N

O VARA, DAVE CONTRACTCOR
NORTH VERNON , IN

M DVWESTERN ELECTRI C
I NDI ANAPCLIS , IN

| NDI ANA DEPARTMENT CF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

PAVEMENT REPAI R, CONCRETE ON
|-70 FROM 1. 72 M LES EAST CF
| -465 TO 10.47 M LES EAST CF
| - 465(RP 092+072 TO 101+000)

OCTCBER 16, 2001: R -25129-A; R -25796-B

(BY COUNTY)

CONTRACTCR

ERBER & M LLI GAN CONSTR GO,
CHARLESTOMN , IN

RUN DATE : Cctober 31, 2001
LETTI NG DATE : Cctober 16, 2001

CONTRACTCR S DATE TO BE
BI D COWPLETED
349, 932. 10 35 WD.
349, 989. 70 35 WD.

529, 797.72  11/30/02

$ 29, 757, 048. 31

RUN DATE : Cctober 31, 2001
LETTI NG DATE : Cctober 02, 2001

CONTRACTCR S DATE TO BE
BI D COWPLETED
58, 788. 00 25 WD.
$ 58, 788. 00






